ADDENDUM NO. 1

This Addendum shall become and form a part of the drawings and specifications for the project:

NEW ADDITION FOR KETTERING SEVENTH-DAY ADVENTIST CHURCH 3939 Stonebridge Road Kettering Ohio

June 10, 2019

Prepared by

Ruetschle Architects 222 Linwood Street Dayton, Ohio 45405 (513) 461-5390

TO ALL BIDDERS:

This Addendum, including all corrections listed hereinafter, shall become a part of the original contract drawings and specifications and shall be taken into account in preparing the "Proposal" and shall become a part of the Contract.

TO ALL BIDDERS:

The Architect requests that the Bidder bid the project in <u>strict</u> accordance with the drawings and specifications. Products which are not listed in the Specifications or in this Addendum as approved equals will not be accepted by the Architect. Products and manufacturers not listed in the Specifications or in this Addendum may be bid as Substitutions. The bidder is cautioned that Substitutions may be rejected, if upon later review, said Substitutions are found to be less than standard. Please review Section 01600 Products and Substitutions, especially paragraphs #2 and #4, in the Specifications.

CHANGES TO THE DRAWINGS

ITEMS

- 1. Sheet A 6.5 Revise the 10" bond beam to the position shown for door head 34
- 2. Sheet A 3.4 Detail 12. At the 2nd floor, revise the height of the thin brick from 9'- 4" to 10'- 0" above the finish 2nd floor elevation at the interior, classroom side of the 2nd floor.

END OF ADDENDUM NO.1

STATEMENT BY CONTRACTOR:

Each bidder shall sign the following acknowledgment and include it as an <u>attachment</u> to the proposal for: Interior Renovation of Riverside.

We acknowledge receipt of Addendum No.1, comprising reference to the following:

Addendum	No.	1

ITEM 1 Revise 10" bond beam position at door head 34 ITEM 2 Revise the height of the thin brick from 9'- 4" to 10'- 0" above the 2^{nd} floor elevation.

Signed		Date:
	(Contractor)	



